



**JHARKHAND RENEWABLE ENERGY DEVELOPMENT AGENCY**  
**TENDER SPECIFICATION FOR CARRYING OUT DETAILED**  
**SURVEY AND INVESTIGATION OF THE IDENTIFIED SITES**



**FORMAT-II**

**OVERALL TIME SCHEDULE**

(Tenderer to furnish details as required herein below along with his Tender for each SHP site)

Sl. No.	Work Description	Weeks from effective date of Contract	
		Start	Finish
1.0	Preliminary reconnaissance survey		
2.0	Topographical Survey		
3.0	Geological Investigation		
4.0	Hydrological Study		
5.0	Collection of other Information/ data as per scope		
5.0	Submission of Draft DSI report (Should be submitted within 12 month of Placement of LoI)		
6.0	Facilitation of site visit of JREDA ( Contractor should satisfy JREDA regarding correctness of collected/surveyed data and methods of discharge measurement etc.)		
7.0	Clarify, queries if any of JREDA at Ranchi		
8.0	Submission of Final DSI report (After collection and incorporation of all details as per scope and incorporation of all details as commented by JREDA)		

N.B. The above schedule shall be accompanied by a detailed bar chart.