Govt. of Jharkhand

Energy Department

Jharkhand Renewable Energy Development Agency (JREDA)

NIB CANCELLATION NOTICE

It is informed that due to unavoidable circumstances, the following NIBs are hereby cancelled:-

	Date il a Caracle
NIB No.	Details of work
28/JREDA/SPV/Rooftop/2013-14	Design, Manufacture, Testing, Supply, Installation & Commissioning of Indigenous Rooftop Grid Connected SPV Power Plants including five years Comprehensive Maintenance Contract (CMC) on Turnkey basis in the state of Jharkhand.
03/JREDA/SPV/Rooftop/2014-15	Design, Manufacture, Testing, Supply, Installation & Commissioning of indigenous Rooftop Grid connected SPV Power Plants of 240 kWp including five years Comprehensive Maintenance Contract (CMC) on Turnkey basis in Sadar Hospital, Dumka (110 kWp)/Godda Jail (75 kWp)/ Tenughat Jail (55 kWp) in the state of Jharkhand.

Respective bidders are requested to collect their EMD from the office during the office hours.

Director, JREDA, Ranchi.